Standard Form Number: SF-INFR-01
Revised on: July 28, 2004

Republic of the Philippines
ZAMBOANGA CITY WATER DISTRICT
Pilar Street, Zamboanga City

APPROVED BUDGET FOR THE CONTRACT

SALINTUBIG PROGRAM (ZCWD COUNTERPART)

BARANGAY SINUBONG, ZAMBOANGA CITY

Contract Duration:

60 Calendar Days

Coniract Reference Number
Name of the Confract
Location of the Contract

MARK-UPS
TOTAL MARK-UP
‘L%M DESCRIPTION QUANTITY|  UNIT D‘fsg@"fgg& IN PERCENT VAT |ND|§§CTTALC osT | TOTALCOST (l:ngSTT
: ocM | PROFIT| % VALUE
(9) (10) (11) (12) (13)
M @ @ “ © @ | @ |® EXE) 5%((5)+(9)) (9)+(10) (5)+(11) (12)/(3)
FEES AND PERMITS .00 LoT 43.568.62 0% 0% | 0% 0.00 0.00 0.00 43.588.62 43.588.62
SPL.1__| MOBILIZATION/DEMOBILIZATION 1.00 LoT 17.158.85 0% 0% | 0% _ 0.00 0.00 0.00 17.158.85 17.158.85
SPL2 | TEMPORARY FACILITIES 1.00 cach 28.548.00 0% 0% _|_0% 0.00 0.00 0.00 28.548.00 28.548.00
SPL.3 | CONSTRUCTION SAFETY & HEALTH PROGRAM 1.00 LoT 18,232.11 0% | 0% | 0% 0.00 0.00 0.00 18.232.11 18.232.11
SPL.4 | FINAL STAKING/LAYOUTING/LINE & GRADE 2,408.00 LN, 6,077.79 15% | 0% | 15% 911.67 0.00 911.67 6,080.46 2.90
SPL5__| ASPHALT CUTTING 26.80 LN.M. 1.041.98 15% | 0% | _15% 156.30 0.00 156.30 1198.28 4471
SPL-6 | CONCRETE CUTTING 566.80 LM, 33,055.78 15% | 0% | 15% 4,958.37 0.00 4,958.37 38,014.14 67.07
101(4)p | REMOVAL OF EXISTING ASPHALT PAVEMENT 14,07 SQ.M. 1,278.45 15% | 0% | 15% 191.77 0.00 191.77 1470.21 104.49
101(4)2__| REMOVAL OF EXISTING CONCRETE PAVEMENT 118.70 SO.M. 16,178.47 15% | 0% | 15% 2.426.77 0.00 2,426.77 16,605.23 156.74
SPL.7 | PIPELINE EXCAVATION (MANUAL EXCAVATION) 944.88 CUM. 326.520.93 15% | 0% | 15% 49.248.14 0.00 49.248.14 371,569.07 399.59
SPL.6 | PIPELINES & APPURTENANCES (75mm@ Class 150 | 2,408.00 LN, 665.76478 5% | 0% | 15% 90.864.72 0.00 99.864.72 765.629.49 317.95
PVC Pipeline) W/ PARTIAL BACKFILLING
SPL9a | FITTING OF BENDS (75mm® x 45° PVC Bend) W/ .00 BENDS 2,626.54 % | 0% | 15% 393.98 0.00 393.98 3,020.52 75513
CONCRETE THRUST BLOCK & W/ PARTIAL
BACKFILLING
SPL.9b | FITTING OF BENDS (75mm@ x 22.5° PVC Bend) W/ 4.00 BENDS 2.670.54 % | 0% | 15% 43058 0.00 43058 3.301.12 825.28
CONCRETE THRUST BLOCK & W/ PARTIAL
BACKFILLING
SPLoc | FITTING OF BENDS (76mm@ x 11.25° PVC Bend) W/ | 4.00 BENDS 2,482.54 % | 0% | 15% 372.38 0.00 372.38 2,854.92 T 71373
CONGRETE THRUST BLOCK & W/ PARTIAL
BACKFILLING
SPL-10__| SAND ENVELOP 21057 CUM. 220.779.83 5% | 0% | _15% 33.116.98 0.00 33.116.98 753,896.81 1,205.78
SPL11 | DRAINAGE CROSSING WITH CONCRETE "1.80 TN, 6,069.88 5% | 0% | 15% 910.48 0.00 910.48 6,980.37 3.877.98
ENCASEMENT (76mm@ Class 150 PVC PIPELINE)
SPLiz | FIYDRO-TESTING & DISINFECTION WORKS (75mm@ | 2,408.00 TNM. 12,085.04 % | 0% | 15% 1812.76 0.00 1,812.76 13,897.60 577
Class 150 PVC Pipeline)
SPL13__| VALVES/FITTINGS/INTER-CONNECTION WORKS 200 | ASSEMBLY 41,389.99 5% | 0% | 15% 6,208.50 0.00 5.208.50 47.598.49 73,799.25
SPL14 | INSTALLATION OF 75mm @ FIRE HYDRANT WITH 2.00 UNITS 83.622.96 5% | 0% | 15% 12,543.44 0.00 12,543.44 96.166.40 48.083.20
CONCRETE BARRICADE ( Tapped on 75mm@ Class
150 PVC Pipeline)
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201 AGGREGATE BASE COURSE 5.94 CU.M. 4,494.06 15% 0% 15% 674.11 0.00 674.11 5,168.16 870.21
200 AGGREGATE SUBBASE COURSE 5.75 CU.M. 3,008.66 15% 0% 15% 451.30 0.00 451.30 3,459.95 602.00
SPL-15 BACKFILLING & COMPACTION WORKS OF NATIVE 656.53 CU.M. 54,437.83 15% 0% 15% 8,165.68 0.00 8,165.68 62,603.51 95.36
MATERIALS
311 (1)a | PCC PAVEMENT(PLAIN) - CONVENTIONAL 3.75 CU.M. 19,462.15 15% 0% 15% 2,919.32 0.00 2,919.32 22,381.47 5,965.21
METHOD, 280MM THICK
311 (1)a | PCC PAVEMENT(PLAIN) - CONVENTIONAL 24.22 CU.M. 125,361.61 15% 0% 15% 18,804.24 0.00 18,804.24 144,165.85 5,952.59
METHOD, 230MM THICK
302a BITUMINOUS TACK COAT (Emulsified Asphalt) 0.01 M.T. 11,868.62 15% 0% 15% 1,780.29 0.00 1,780.29 13,648.91 1,319,825.96
310(b) BITUMINOUS CONCRETE SURFACE COURSE (150 14.07 SQ.M. 26,826.87 15% 0% 15% 4,024.03 0.00 4,024.03 30,850.90 2,192.67
mm. Thk.)
TOTAL 1,776,632.88 2,026,998.67
PREPARED BY: ;l CHECKED & SUBMITTED BY:
D. SALE JR.

Supervising Engineer A
DESIGN DIVISION

APPROVED BY:

Depc;/r(vem Manhager A
ENGINEERING & CONSTRUCTION DEPARTMENT

APPROVED FO
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PROJECT/MPLEMENTATION:

Assitant General Manager

Technical Services Group




