



Republic of the Philippines
ZAMBOANGA CITY WATER DISTRICT
 Pilar Street, Zamboanga City

SUPPLEMENTAL/BID BULLETIN

Purchase Requisition No.	Description	Approved Budget Cost (ABC)
19-0136	Design, Build, Testing & Commissioning of the 4,000 cu.m. per day Sewage-Septage Treatment Plant (SSTP)	P 161,200,000.00

ADDENDUM NO. 2019-012

In response to a query relative to Sec. 2.5.2 Payment (Performance Specification and Parameters), this Addendum is issued to clarify, modify or amend the Bidding Documents. This shall form an integral part of the Bid Documents.

REFERENCE	AMENDMENT/CHANGE/CLARIFICATION
Performance Specification and Parameters Sec. 2.5.2 xxx 2. DESIGN AND CONSTRUCTION- payment for the component on design and construction shall be by progress billing the manner by which shall be in accordance with Sec. 5 of Annex E of the Revised IRR of RA 9184. No payment will be made unless all documentary requirements stated therein has been complied with. For purposes of payment, the process modules and all other items that are integral to the complete and successful treatment of the wastewater shall be treated as one (1) lot. Thus, mere installation of the equipment will not be considered for payment unless all the required effluent parameters has been met and a commissioning certificate has been issued by the ZCWD. xxx	Performance Specifications and Parameters Sec. 2.5.2 xxx 2. DESIGN AND CONSTRUCTION- payment for the component on design and construction shall be by progress billing the manner by which shall be in accordance with Sec. 5 of Annex E of the Revised IRR of RA 9184. No payment will be made unless all documentary requirements stated therein has been complied with. For purposes of payment, the process modules and all other items that are integral to the complete and successful treatment of the wastewater shall be treated as one (1) lot. Thus, mere installation of the equipment will not be considered for payment unless all the required effluent parameters has been met and a commissioning certificate has been issued by the ZCWD. All civil structures that are not integral part of the treatment process (i.e. fence, office building, etc.), and all fixed structures which are integral part of the process (i.e. tanks, basins) may be billed in progress. On the other hand, Mobile Treatment Facilities/Modules, electro-mechanical and mechanical works that are integrated to the treatment process may not be billed unless the process performance requirements have been complied with pursuant to 6.1 Treatment Plant Performance and Effluent Requirements of the Performance Specifications and Parameters. xxx
SCC Clause 40.4	
	Progress payment shall be based on actual completion of the infrastructure project or a specific segment or portion thereof using the following schedule: <ul style="list-style-type: none"> • Progress payments shall comply with the provisions of Sec. 2.5.2 of the Performance Specification and Parameters and shall use the schedule based on the submitted Gantt Chart by the contractor and approved by the Procuring entity.

This Addendum shall be read together with Government Procurement Policy Board (GPPB Resolution No. 07-2018, [https://www.gppb.gov.ph/issuances/Resolutions/Resolution%2007-2018%20Resolution Annex%20E Payment%20with%20EDITS final.pdf](https://www.gppb.gov.ph/issuances/Resolutions/Resolution%2007-2018%20Resolution%20Annex%20E%20Payment%20with%20EDITS%20final.pdf))

For guidance and information of all concerned.


MICHAEL ANGELO M. CARBON
Chairperson
Bids and Awards Committee

Posting date: July 15, 2019
Posted in the ZCWD Website, PhilGEPS & Bid Bulletin