



Republic of the Philippines  
**ZAMBOANGA CITY WATER DISTRICT**  
Pilar Street, Zamboanga City

**SUPPLEMENTAL/BID BULLETIN**  
**ADDENDUM NO. 01 – 23-0003**  
**Series of 2024**

This SUPPLEMENTAL BID BULLETIN is issued to clarify, modify or amend items in the issued Bidding Documents for the below subject procurement in view of the Negotiations last March 21, 2024, at the Board Room, 2<sup>nd</sup> Floor, ZCWD Bldg., Pilar Street, Zamboanga City and via Video Conferencing.

PR No.	Item Description	Issues/Amendments/Updates /Clarifications to the Bidding Documents
23-0003	Mainline Replacement Program (LGU Funded) Phase II (Negotiated Procurement-Two Failed Biddings Sec. 53.1)	<p><b>Technical Specifications for the Mainline Replacement Program (LGU Funded) Phase II</b></p> <ul style="list-style-type: none"><li>• In the absence of the apostilled documents/certifications of those items originating from abroad, the contractor shall be allowed to work on the PVC Pipe components of the project (only for PVC Pipe materials produced and procured locally) and shall be allowed to collect progress billing upon reaching 20% physical accomplishment but no 15% advance payment will be given unless the required documents are submitted.</li><li>• Laying of Di Pipes can only proceed after production of the required documents.</li><li>• Permits are also a pre-requisite for the release of advance payment.</li><li>• Single Largest Completed Contracts (SLCC) has no distinction whether Water System Level II or III.</li></ul>

For guidance and information of all concerned.



ATTY. VINCENT F. FERNANDEZ  
Chairperson  
Bids and Awards Committee

Posting date: March 26, 2024  
Posted in the Phil-GEPS, ZCWD Website & Bid Bulletin