Republic of the Philippines

ZAMBOANGA CITY WATER DISTRICT
Pilar Street, Zamboanga City

A

BAGONCG PILIPINAS

SUPPLEMENTAL/BID BULLETIN

ADDENDUM NO. 01 -25-0159 Series of 2025

(2nd Bidding)

This SUPPLEMENTAL BID BULLETIN is issued to clarify, modify or amend items
in the issued Bidding Documents for the below subject procurement in view of the
Pre-Bid Conference last November 06, 2025, at the Board Room, 2" Floor, ZCWD
Bldg., Pilar Street, Zamboanga City and via Video Conferencing.

SECTIONS/PROVISIONS

CLARIFICATION/MODIFICATION/AMENDMENT

Barricades under the
Construction Safety
and Health Program

The barricades shall be included under Item SPL-3: Construction Safety & Health
Program. Their specifications shall follow the details outlined in the attached
Annex “A” of this Addendum.

Please note that a minimum of ten (10) A-frame wooden barricades with
warning tapes shall be supplied. If additional barricades are necessary due to
contractor’s adopted construction methodology, the Contractor shall provide
either A-frame or bollard-type barricades at no extra cost to ZCWD.

If certain trenches must remain open and unattended due to the project's
implementation and adopted methodology, the contractor shall install steel
plates capable of supporting traffic loads at no additional cost to ZCWD.

Clarification on General
Conditions of Contract
(GCC) Clause No. 14
and the Section 1.7 of
the Technical
Specifications with
regards to the payment
of materials delivered
on site but not
completely put in place
or installed.

Materials and equipment (to be installed as part of the project component)
delivered on the site or stored with the Contractor’s Warehouse/Storage
Facility within the City but not completely put in place or installed shall be
included for payment.

Kindly disregard the entire provisions outlined in Section 1.7 (Page 2) of the
Technical Specifications. The following provisions shall instead be the
controlling provisions:

1. That the ZCWD Head of the Procuring Entity approves the above
request following its review, inspection, valuation, and
recommendation by the ZCWD Project Engineer concerned;

2. That the quantities of these materials shall not exceed the
requirements of the Project;

3. That the contractor shall remain principally responsible for the
safekeeping of these materials and shall be solely responsible for any
loss, damage, or injury to them for whatever cause;

4. That these materials shall pass the required quality test on
construction materials and shall comply with the specifications; and

5. The payment to the contractor shall be made by inclusion of the same
in their regular progress billing by adding the authorized value of these
materials;
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3.3 Temporary
Facilities

The Contractor/Bidder is not required to construct temporary facilities since
these are not included in the Bill of Quantities. The Contractor/winning bidder
may utilize the existing ZCWD Luyahan Booster Station for storing equipment
and materials with the approval of the ZCWD. However, should the Contractor

deem it necessary to build a temporary facility, all related expenses shall be
borne by the Contractor.

Excavated materials

Item 803(1)a Structure Excavation (Common Soil) pertains to Pipeline
Excavation. All excess excavated materials shall be promptly removed and
disposed of at the ZCWD lot located on Lupong Road, Barangay Cabatangan,
Zamboanga City, or at an alternative location to be designated by the Project
Engineer during project implementation. This work shall be carried out at no
additional cost to ZCWD, as it is included in the scope of Item 803(1)a.

Section 3.6 As-Staked
Survey/

Preparation of As
Staked Plan/
Construction Drawing/
Layouting / Line And
Grade/Potholing

If, after as-staking, layouting, and potholing, it is confirmed that the actual field
conditions conform to the detailed engineering plans used during
procurement, the Contractor may forego the submission of a Construction
Plan and instead adopt the detailed engineering plan from the procurement
process as the official Construction Plan.

SPL-9 DRAINAGE
CROSSING WITH
CONCRETE
ENCASEMENT
(200mmg CLASS 150
PVC PIPELINE)

This item covers the provision of manpower, equipment, and materials
required for the construction of the pipeline crossing at the existing drainage.
The pipeline encasement shall be constructed in accordance with the details
specified in the plans. The minimum requirements shall include steel bars with
a grade not lower than 33 and a Class A concrete mixture. The length of the
pipeline is already accounted for under the pipelaying works (SPL-7); hence,
this item of work shall cover only the PVC bends, concrete encasement with
reinforcement, and the necessary formworks.

3.18 Supply,
Installation, Testing &
Commissioning of One
(1) Unit 40hp Variable
Frequency Drive (VFD)
And One (1) Unit
50hp Variable
Frequency Drive (VFD)

There are currently two (2) existing 50HP Variable Frequency Drives (VFDs)
installed at the Luyahan Booster Station.

Clarification:
The Contractor is required to supply only one (1) new 50HP VFD and re-use the
existing one (1) 50HP VFD at the Luyahan Booster Station.

To clarify further, the Contractor does not need to supply a 40HP VFD. Instead,
the new 50HP VFD and existing 50HP VFD shall both be installed, tested, and
commissioned by the Contractor as this is the arrangement considered by the
end-user in determining the Approved Budget for the Contract (ABC) of this
project.

Any accessories or materials needed to reinstall the existing 50HP VFD and the
new 50HP VFD shall also be included in this item of work.

In relation to the
preparation of
Financial Bid

The estimates to be submitted by the Bidder shall be in the form of a Detailed
Unit Price Analysis (DUPA).

To assist the Bidder in preparing the estimates/financial bid, attached is the
DUPA as Annex “B” already indicated the materials to be provided by ZCWD (at
zero cost in the estimate), which are to be turned over to the Contractor. The
Bidder is responsible for completing the estimates by including the necessary
additional materials, manpower, and equipment.




Please be advised that submitting a lump-sum estimate for materials implies
that none will be supplied by the ZCWD hence, ZCWD will not provide material
for that certain item of work; therefore, it is strongly recommended to provide
a detailed estimate.

Furthermore, any excess materials (from ZCWD) used in the project shall be
returned to the ZCWD, with hauling to be undertaken by the Contractor at their
own expense.

These clarifications shall form an integral part of the Bidding Documents. All items,
conditions and instruction to bidders specified in the Bidding Documents inconsistent
with this Supplemental Bid Bulletin are hereby superseded and modified accordingly.

For guidance and information of all concerned.
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ATTY. NT F. FERNANDEZ
Chairperson
Bids and Awards Committee

Posting date: November 12, 2025
Posted in the Phil-GEPS, ZCWD Website & Bid Bulletin




