



Republic of the Philippines  
**ZAMBOANGA CITY WATER DISTRICT**  
Pilar Street, Zamboanga City

**NOTICE OF POSTPONEMENT**  
**(Addendum 2018-013)**

Pursuant to **Section 29 of the Revised IRR of R.A. 9184**, in case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned.

PR No.	Item Description	ABC	Mode of Procurement	Issues/Amendments/Updates /Clarifications
17-0040	Supply & Delivery of Brand New Vehicles: 3 units 4x4 SUV Automatic Transmission to be used by the Office of the General Manager and Board of Directors	P 7,200,000.00	Negotiated Contract-Two Failed Bidding	Due to lack of quorum, BAC is postponing the Opening of Bids to <b>April 3, 2018</b> at 2:00PM, BAC Room, 3rd Floor, ZCWD Bldg., Pilar Street, Zamboanga City.
17-0223	Supply & Delivery of Brand New Non-Threaded Type PVC Riser with complete accessories for upgrading of Lunzuran Production Well	298,167.00	Negotiated Contract-Two Failed Bidding	
17-0284	Supply & Delivery of 6 units Brand New Motorcycles for Finance and TSG/EWRD	510,000.00	Negotiated Contract-Two Failed Bidding	<b><u>Deadline for the Submission of Bids will be observed as scheduled on March 27, 2018 at 2:00PM, BAC Room, 3rd Floor, ZCWD Bldg., Pilar Street, Zamboanga City.</u></b>

For guidance and information of all concerned.

  
**MICHAEL ANGELO M. CARBON**

Chairperson  
Bids and Awards Committee

Posting date: March 20, 2018  
Posted in the ZCWD Website, PhilGEPS & Bid Bulletin