




Republic of the Philippines
ZAMBOANGA CITY WATER DISTRICT
Pilar Street, Zamboanga City

NOTICE OF POSTPONEMENT

Pursuant to **Section 29 of the Revised IRR of R.A. 9184**, in case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned.

Purchase Requisition No.	Item Description	ABC	Mode of Procurement	Issues/Amendments/Updates /Clarifications
18-0205	Supply & Delivery of Gas Chlorinator for use on Gas Chlorination System at Water Treatment Plant	435,000.00	Small Value Procurement	Due to lack of quorum, BAC is postponing the Opening of Bids of Purchase Requisition Nos. 18-0205, 18-0206 & 18-0202 to July 5, 2018 at 2:00PM, BAC Room, 3rd Floor, ZCWD Bldg., Pilar Street, Zamboanga City
18-0206	Supply & Delivery of Drill Bit for Cast Iron Tapping – use for tapping machine for C.I. mainline installation of water service connection	170,000.00	Small Value Procurement	
18-0202	Supply & Delivery of Spare Parts (Heater Filament) for Asphalt Plant for Mainline Expansion and Rehabilitation Division	80,000.00	Small Value Procurement	

For guidance and information of all concerned.


LOUELLA A. AGUILERA
Vice-Chairperson
Bids and Awards Committee

Posting date: July 2, 2018
Posted in the ZCWD Website, PhilGEPS & Bid Bulletin