



Republic of the Philippines  
**ZAMBOANGA CITY WATER DISTRICT**  
Pilar Street, Zamboanga City

**NOTICE OF POSTPONEMENT**

Pursuant to **Section 29 of the Revised IRR of R.A. 9184**, in case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned.

Purchase Requisition No.	Item Description	ABC	Mode of Procurement	Issues/Amendments/Updates /Clarifications
19-0146	Supply & Delivery of Hardware Materials for Various Capital Improvement Projects (CIP)	P 133,960.00	Negotiated Procurement (Small Value)	Due to lack of quorum, BAC is postponing the <b>Submission &amp; Opening of Bids of Purchase Requisition Nos. <u>19-0146, 19-0148, 19-0142, 19-0135, &amp; 19-0190</u></b> has been moved to <b><u>August 20, 2019</u></b> at 2:00PM, BAC Room, 3rd Floor, ZCWD Bldg., Pilar Street, Zamboanga City
19-0148	Supply & Delivery of PVC Materials for Various Capital Improvement Projects (CIP)	148,538.00	Negotiated Procurement (Small Value)	
19-0142	Supply & Delivery of Mechanical Flow Meter for Various Capital Improvement Projects (CIP)	33,410.40	Negotiated Procurement (Small Value)	
19-0135	Supply & Delivery of 100mmØ Steel Pipe Spiral Welded for Proposed 100mmØ PVC Feederline at EAAB Gate 2, Sta. Mara, Zamboanga City	10,100.00	Negotiated Procurement (Small Value)	
19-0190	Supply & Delivery of Gutterman Leak Detection Equipment for leak detection use	200,000.00	Negotiated Procurement (Small Value)	

For guidance and information of all concerned.

  
**LOUELLA A. AGUILERA**  
Vice-Chairperson  
Bids and Awards Committee

Posting date: August 14, 2019  
Posted in the ZCWD Website, PhilGEPS & Bid Bulletin