



Republic of the Philippines
ZAMBOANGA CITY WATER DISTRICT
Pilar Street, Zamboanga City

Addendum No. 2019-026

This Addendum is issued to modify or amend the Bid Documents. This shall form an integral part of the Bid Documents. The Bids & Awards Committee hereby issues the following amendments, clarifications & updates:

| Purchase Requisition No. | Item Description | Approved Budget Cost (ABC) | Mode of Procurement | Issues/Amendments/ Updates/Clarifications |
|--------------------------|--|----------------------------|--------------------------------------|---|
| 19-0148 | Supply & Delivery of PVC Materials for Various Capital Improvement Projects (CIP) | P 148,538.00 | Negotiated Procurement (Small Value) | Deadline for Bid Submission/Opening of Bids has been extended to October 29, 2019 at 2:00 pm, BAC Room, 3rd Flr., ZCWD Bldg., Pilar St., Zamboanga City |
| 19-0101 | Supply & Delivery of Hardware Materials for Various Capital Improvement Project (CIP) | 17,877.50 | Negotiated Procurement (Small Value) | |
| 19-0146 | Supply & Delivery of Hardware Materials for various Capital Improvement Projects | 26,002.50 | Negotiated Procurement (Small Value) | |
| 19-0155 | Supply & Delivery of Reducer for repair of Motorpool ceiling, repair of Falcatan Sub-Office, repainting of various Production Wells and Booster Stations | 4,460.00 | Negotiated Procurement (Small Value) | |
| 19-0281 | Supply & Delivery of Plastic Security for Water Meters For WMMD use | 15,750.00 | Negotiated Procurement (Small Value) | |

For guidance and information of all concerned.

MICHAEL ANGELO M. CARBON

Chairperson
Bids and Awards Committee

Posting date: October 23, 2019
Posted in the ZCWD Website, PhilGEPS & Bid Bulletin