



*Republic of the Philippines*  
**ZAMBOANGA CITY WATER DISTRICT**  
Pilar Street, Zamboanga City

**NOTICE OF POSTPONEMENT**  
**2023-10-30-01**

Pursuant to **Section 29 of the Revised IRR of R.A. 9184**, in case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned.

Purchase Requisition No.	Item Description	ABC	Mode of Procurement	Issues/Amendments/Updates /Clarifications
23-0120	Supply & delivery of 699 Sacks of 25kg Rice.	P943,650.00	Negotiated Procurement (Small Value)	Pursuant to <b>Memorandum Circular No. 38</b> , the Opening of Bids has been moved to <b>November 3, 2023 at 2:00 pm, BAC Office, 3<sup>rd</sup> Floor, ZCWD Main Office, Pilar St., Zamboanga City.</b> However, the <b>Deadline for the submission of bids has not been extended.</b>
23-0135	Supply & delivery of PVC Materials	P202,793.47	Negotiated Procurement (Small Value)	
23-0191	Supply & delivery of Mobile Phone/Android.	P24,000.00	Shopping	
23-0202	Calibration of Total Station	P180,000.00	Negotiated Procurement (Small Value)	
23-0086	Supply & delivery of Laptop Computer (Standard)	P50,000.00	Negotiated Procurement (Small Value)	

For guidance and information of all concerned.

  
**ATTY. VINCENT F. FERNANDEZ**  
Chairperson  
Bids and Awards Committee

Posting date: October 30, 2023  
Posted in the ZCWD Website & Bid Bulletin