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  Republic of the Philippines 

ZAMBOANGA CITY WATER DISTRICT 
Pilar Street, Zamboanga City 

 

 

 

SUPPLEMENTAL/BID BULLETIN 
ADDENDUM NO. 01 – 26-0093 

Series of 2026 
 

This SUPPLEMENTAL BID BULLETIN is issued to clarify, modify, or amend items in the issued Bidding 
Documents for the below-mentioned subject procurement in view of the Pre-Bid Conference last July 
28, 2026, at the BAC Room, 3rd Floor, ZCWD Bldg., Pilar Street, Zamboanga City, and via Video 
Conferencing. 

 
PR No. Item Description Issues/Amendments/Updates/Clarifications 

   to the Bidding Documents 

26-0093 Supply, Delivery, Testing and 
Commissioning of Various 
Submersible Pump and Motors to be 
used in exploration, testing, 
development of Deep Well for 
additional Ground Water (2nd 
Bidding) 

 

 Question from T’sys Industrial Controls, Inc.: 
 
“May manpower? So, may installation po? Parang 
ano yan, witnessing lang nung installation or may 
kasama syang installation nung pump, just to clarify 
lang.” 
 
ANSWER: Yes. The supplier is required to provide 
qualified technical personnel during the installation, 
testing, and commissioning of the submersible pump 
and motor. Their role is to supervise and provide 
technical guidance during the required one (1) to two 
(2) hour operational testing to ensure that the 
equipment is functioning properly and meets the 
specified performance requirements 
 

 Questions from Keylargo Industrial Sales:  
 
“Regarding doon sa testing, doon sa fuel, saan po ba 
ito gagamitin, doon sa testing ng item no. 3, 7 HP 
Water Pump? Tama po ba?”  
 
“Pwede po malaman ilang liters ang nauubos every 
hour sa gen set nyo? Kasi sa costing din kasi.” 
 
ANSWER: it is intended for the operation of the 
generator set (genset) during the testing and 
commissioning of the supplied submersible pump and 
motor. For estimation purposes only, the required 
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diesel fuel is approximately 10 liters for up to two (2) 
hours of testing using the ZCWD 38 kVA mobile 
generator set. Actual consumption may vary 
depending on the generator loading and operating 
conditions. 

 
“How about yung 7 HP Water Pump? I-tetesting pa 
po ito?” 
 
ANSWER: Yes, 15-30 mins 
 

 Question from T’sys Industrial Controls, Inc.:  
 
“Yung sa pump, nakalagay kasi testing and 
commissioning, ‘di ba prior ng pagbaba ng bomba, i-
tetest pa ba natin yung pump? Kasi, syempre, may 
splicing kapag inano na yung pump and motor, 
ganoon. Nagkakaroon kasi ng concern minsan, 
naibaba na yung pump, hindi aandar, tapos, itataas 
ulit natin. So, from the very start ba, yun na yung 
kasama doon sa binabanggit na parang 2 hours?” 

 

ANSWER: The required one (1) to two (2) hours of testing 
refers to the testing and commissioning of the installed 
submersible pump and motor to verify proper operation and 
performance. 

Any pre-installation inspection or verification that the supplier 
deems necessary prior to installation shall be at the supplier's 
discretion and in accordance with the manufacturer's 
recommended procedures. Such activities form part of the 
supplier's installation methodology and shall not alter the 
requirements of the Technical Specifications. 

 

 Manpower requirements and After-sales 
service/parts are applicable for this procurement.  

 

 Bidders are required to submit a warranty statement 
as provided by law.  

 

 Bidders are required to use the latest, updated 
template of the Omnibus Sworn Statement (OSS) 
prescribed under the Implementing Rules and 
Regulations (IRR) of Republic Act No. 12009, or the 
New Government Procurement Act (NGPA). 
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 Bidders who purchased documents for the previous 
bidding of PR No. 26-0093 – Supply, Delivery, Testing 
and Commissioning of Various Submersible Pump 
and Motors to be used in exploration, testing, 
development of Deep Well for additional Ground 
Water are exempt from the bid document fee for the 
re-bidding. 

              

              This shall form an integral part of the Bid Documents. 

 
For the guidance and information of all concerned. 

 
ATTY. VINCENT F. FERNANDEZ 
Chairperson 
Bids and Awards Committee 

 
Posting date: August 3, 2026 
Posted in the PhilGEPS, ZCWD Website & Bid Bulletin 


